1.0

1.1

1.2

Scope of Work
GO House Repairs PID 462

Blue Roof Compound,
Pantai Kelapa, Dili,
Timor-Leste

April 28, 2021

INTRODUCTION

The U.S. Embassy in Dili, Timor-Leste requires the services of an experienced construction
company to carry out various repair works on an official residence at Pantai Kelapa, Dili, Timor-
Leste.

WORK ITEMS

Roof Repairs

121

1.2.2

1.2.3

1.2.4

Remove and dispose from site existing roof sheet, steel purlins, ridge capping, fascia flashing, fascia
boards, gutter and downspouts. Qty = 1 lump sum

Repaint existing roof trusses affected by corrosion with three coats of zinc-rich paint after cleaning
the surfaces. Qty = 50 m2

Supply and install new and painted mild steel C purlins size 100 mmx50 mm x2mm including the
galvanized connecting bolts, nuts and washers similar size to the existing. Apply three coats of zinc-
rich primer. Qty = 100 meters

Supply and install “Bluescope” Clean Colorbond Roof with Thermatech Solar Reflectance Technology
or equivalent product. Blue color is required but will also consider other available colors. Use

manufacturer recommended roofing screws.

1.25

1.2.6

1.2.7

1.2.8

1.2.9

1.3.0

Qty = 365 m2
Supply and install color bond ridge cap. Qty = 28 meters

Supply and install painted kiln-dried wooden fascia board size 30 x 300 mm. Apply three coats of oil
based white paint over a coat of paint primer. Qty = 100 mts

Supply and install color bond fascia flashing. Qty = 41 meters

Supply and install color bond roof gutter. Qty = 47 metes

Supply and install 4” pvc “Wavin” or equivalent downspouts including pipe clamps. Qty = 07 each
Replace six steel columns complete with base/connecting plates at the front veranda. Apply three

coats of zinc-rich primer and two coats of compatible semi-gloss white paint. Steel hollow section size
is 100 x 100 x 3.0 x 2400 mm (height). Qty =1 lump sum
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131

13.2

133

134

135

1.3.6

1.3.7

Repaint all existing steel rafters, purlins, columns and floor joists at verandah with two coats of white
semi-gloss enamel paint “Nippon” brand or equivalent. Prepare the surface per paint manufacturer’s
recommendation. Qty = 100 m2

Restoration works. Qty = 1 lump sum

All given measurements shall be confirmed by the Contractor, since this is a fixed sum lump
Contract. No amendments in the Contract shall be accepted due to discrepancy with the
measurements.

Contractor must provide their own equipment, materials and tools.

Embassy can provide clean domestic water and electrical power for this work:
230Volts/1 phase/50 Hz, Contractor must provide all equipment and materials.

Contractor must follow all working safety regulations and provide their personnel with appropriate

safety equipment like gloves, security shoes, ocular protection, earring protection, falling protection
etc. A site meeting will be held to discuss safety issues prior to work commencing.

Upon completion of work, the whole area shall be returned to clean condition with no dust or

garbage in evidence.

1.3.8

1.3.9

1.4.0

20

21

2.2

2.3

3.0

3.1

All retouching works should be included and the area should be kept clean during and at the end of
each working days.

All damaged areas during the working process should be restored to its original conditions.

Contractor is responsible to remove and dispose all exceeding material and all garbage and
debris product of this work.

GENERAL REQUIREMENTS

The Contractor shall provide quantity surveyors, construction personnel, equipment, materials,
tools and supervision as needed to complete the services that meet the technical requirements in this
Statement of Work [SOW].

The work shall be executed in a diligent manner in accordance with a negotiated firm fixed price
and performance period. The period of performance for all Phases of the project shall be completed
in twenty one (21) calendar days from Notice to Proceed. The Contractor shall send a formal
notification to the Contracting Officer one week in advance if he won’t be able to complete the project
as per agreement. The notification shall include the reason/s behind the delay and the new completion
date.

The Contractor shall have limited access to or be admitted into any structure outside the areas
designated for the project except with permission by the Embassy.

CONTRACT ADMINISTRATION

The Contractor shall not conduct any work that is beyond this Statement of Work and
accompanying specifications unless directed in writing by the Contracting Officer [CO]. Any work
done by the Contractor beyond this SOW and accompanying specifications without direction from the
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3.2

3.3

3.4

3.5

3.6

3.7

3.8

3.9

4.0

4.1

4.2

4.3

4.4

CO will be at the Contractor’s own risk and at no cost to the Embassy.

The Contracting Officer shall provide a Notice to Proceed [NTP] to the Contractor. No work shall
be initiated until the NTP is issued by the CO.

The Contracting Officer may designate more than one individual to serve as the Contracting
Officer's Representative [COR]. The Contractor will be furnished evidence of COR appointments,

including explicit authority delegated to each COR and their responsibilities.

The Embassy does not make representations or warranties of whatsoever kind or nature, either
expressed or implied, as to the quality, level of completion, accuracy, extent of compliance with the
standards, codes and requirements described or referred to in this SOW, or the extent of
coordination between or among the documents provided to the Contractor.

The Embassy’s review, approval, or acceptance of, nor payment for the services required under this
contract shall be construed to operate as a waiver of any rights under this contract or any cause of
action against the Contractor arising out of the performance of this contract.

The Embassy has the right to inspect and test all services called for by the contract, to the extent
practicable at all times and places during the term of the contract.

The Contracting Officer has the authority to issue a temporary stop order during the execution of any
particular phase of this SOW. This authority may be executed when the Embassy requires time for
official functions, or is in possession of specific credible information indicating that the lives of
Embassy personnel are immediately threatened and that the execution of the project will increase
the Embassy's vulnerability. The Contractor shall promptly notify the CO that work has been
stopped.

If any of the Contractor’'s services do not conform to the contract requirements, the COR may
require the Contractor to perform the services again in conformity with the contract requirements.
The Embassy may by contract or otherwise, perform the services and charge the Contractor any
cost incurred by the Embassy that is directly related to the performance of such service or terminate
the contract for default.

The Embassy has the right to terminate this contract of convenience at any time in whole, or from
time to time, if the Contracting Officer determines it is in the interest of the Embassy.

RESPONSIBILITY OF THE CONTRACTOR

The Contractor shall be responsible for the professional quality, technical accuracy, and the
coordination of all construction and other services furnished under this contract. The Contractor
shall, without additional compensation, correct or revise any errors or deficiencies in its construction
and other services.

The Contractor shall identify a Project Site Manager who shall be responsible for the overall
management of the project and shall represent the Contractor on the site during construction.
The Project Site Manager shall be approved by the COR.

The Project Site Manager shall attend all project meetings, prepare Status Reports on the project and
submit them to the COR. Status Reports shall contain meeting minutes, accomplishments, arising
concerns and proposed solutions, any proposed changed orders, and any other pertinent information
required to report the progress of performance.

All documentation produced for this project will become the ownership of the Embassy at the
completion of this project.
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4.5

4.6

4.7

4.8

4.9

49.1

49.2

4.9.3

The Contractor shall verify that all materials, equipment, and systems provide operational
dependability. The Contractor assures the completed construction shall be easily maintained or
replaced with readily available materials and services.

Any cost associated with services subcontracted by the Contractor shall be borne by and be the
complete responsibility of the Contractor under the fixed price of this contract.

The Contractor is responsible for safety and shall comply with all local labor laws, regulations,
customs and practices pertaining to labor, safety and similar matters. The Contractor shall promptly
report all accidents resulting in lost time, disabling, or fatal injuries to the COR.

The Contractor shall be and remain liable to the Embassy in accordance with applicable law for all
damages to the Embassy caused by the Contractor's negligent performance of any of the services
furnished under this contract. The rights and remedies for the Embassy provided for under this
contract are in addition to any other rights and remedies provided by law.

SAFETY REQUIREMENTS AND SUBMITTALS

Within 3 days after receiving the Notice to Proceed letter, contractor to submit a written safety plan
covering all the facets of the project.

Contractors will report accidents to the COR.

Personal Protective Equipment (PPE)

Contractors are required to comply with the following provisions:

1.

Protective equipment for eyes, face, head, and extremities, protective clothing, respiratory
devices, and protective shields and barriers, shall be used wherever it is necessary by reason
of hazards of processes or environment, chemical hazards, radiological hazards, or
mechanical irritants encountered in a manner capable of causing injury or impairment in the
function of any part of the body through absorption, inhalation or physical contact.

Each affected employee shall use appropriate eye or face protection when exposed to eye or
face hazards from flying particles, molten metal, liquid chemicals, acids or caustic liquids,
chemical gases or vapors, or potentially injurious light radiation.

Each affected employee shall use appropriate respiratory protection when potentially exposed
to air contaminated with harmful dusts, fogs, fumes, mists, gases, smokes, sprays, or vapors
and when such hazards cannot be reduced or eliminated by effective engineering controls.

Each affected employee shall wear protective helmets when working in areas where there is a
potential for injury to the head from falling objects. Protective helmets shall also be worn to
reduce electrical shock hazards when near expose electrical conductors which could contact
the head.

Each affected employee shall wear protective footwear when working in areas where there is
a danger of foot injuries due to falling and rolling objects, or objects piercing the sole, and
where such employee’s feet are exposed to electrical hazards.

Each affected employee shall wear protective ear wear whenever noise exposures equal or
exceed an 8-hour time-weighted average sound level (TWA) of 80 decibels and when
engineering controls cannot reduce or eliminate the hazard.

Each affected employee shall wear protective gloves when working in areas where hands are
exposed to hazards such as those from skin absorption of harmful substances; severe cuts or
lacerations; severe abrasions; punctures; chemical burns; thermal burns; and harmful
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temperature extremes.

8. Contractors shall provide training and upon completion, each employee shall be tested, and
Certified in writing by the trainer. If at any time the trained employee changes work activities
requiring different PPE, or exhibits lack of understanding of the required PPE, the employee
shall be retrained and re-certified.

4.9.4 Fall Protection
Contractors are required to:

Reduce the hazards associated with falls.

Control fall hazards first through engineering controls.

Institute personal fall arrest systems, administrative controls and training when
engineering controls are not feasible.

Have a formal fall protection program in accordance with OSHA requirements or
equivalent as determined by the POSHO

Have the necessary fall protection equipment to safely perform the job.

Have workers properly trained in the use of fall protection equipment.

Have supervisors (or competent personnel) who ensure the use of fall protection
equipment as required.

CoNoOA~WNPE

4.9.5 Hand and power tool safety

Contractors are required to:

1. Ensure the safety of tools and equipment used by its employees.

2. Inspect at regular intervals and maintain in good repair all tools in accordance
with the manufacturers' specification.

3. Ensure that all operating and moving parts operate and are clean.

4, Require that appropriate personal protective equipment be worn for hazards that
may be encountered while using portable power tools and hand tools.

5. Ensure that tools are used for their intended purposes.

6. Ensure that all employees receive instruction on regulations and the safe use of
each power tool.

7. Provide owners’ manuals including manufacturer’s specifications and suggested

work practices and make available upon request to all employees required to use
the equipment.

4.9.6 Scaffolding

Contractors are required to:

1. Understand and comply with the Post’s Contractor Safety Program and propose
scaffolding structure that is equivalent to those required by OSHA or accepted by
POSHO(Safety Officer)

2. Ensure all employees have received training in the use of scaffoldings.

3. Contact the POSHO with questions regarding safety and required precautions.

Contractors are also required to ensure that scaffoldings are:

1. Erected and dismantled by competent workers, under the supervision of
knowledgeable and experienced supervisors.

2. Erected on sound and rigid footing, capable of carrying the maximum intended
load without settling or displacement.

3. Securely fastened with all braces, pins, screw jacks, base plates and other fittings
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8.
9.
9.1
9.2
9.3

4.9.7

installed as required by the manufacturer.

Limited to authorized personnel only, especially after working hours.

Equipped with standard guardrails and toe boards on all open sides and ends of
platforms four (4) to ten (10) feet in height.

Provided with a screen with maximum %z inch openings between the toe board
and the guardrail, where persons are required to work or pass under the scaffold.
Replaced or repaired immediately if scaffolding and accessories have any
defective parts.

Provided with an access ladder or equivalent safe access.

The contractor shall ensure that the planking be:

Scaffold grade or equivalent.

Overlapped a minimum of 12 inches or secured from movement.

Extended over their end supports for less than 6 and never more than 12 inches.

Ladders

Contractors are required to:

1.

Provide training to their employees by a competent person. Training should include recognizing
ladder hazards, fall protection systems, proper use, handling and placement of ladders and the
maximum load-carrying capacities of ladders.

Inspect all ladders before each use to make sure they are in good working condition and free of any
visible defects. Damaged ladders should be taken out of use and properly marked so they won’t be
used until again until they can be repaired or replaced. Ladders should be inspected periodically by
a competent person.

Maintain three points of contact (either two hand and a foot or two feet and a hand) at all times when
climbing up and down a ladder. Tools and materials should be carried using a tool belt or hauled up
by rope once a worker has stopped climbing. Also, be sure to wear non-slip shoes when working on
ladders.

Ensure proper set up of ladders before use. If using ladders to access another level, they should
extend at least three feet above the upper landing surface. Ladders should be placed on level
surfaces and secured at the base and top support whenever possible to prevent slipping. Make sure
rungs are locked into place on extension ladders and spreaders are locked into place on stepladders.

Set non-self-supporting ladders at the proper angle before use. A 4:1 ratio should be used, meaning
the base of the ladder should be 1 foot away from the support for every 4 feet of working length. Place
your toes against the bottom of the ladder’s side rails and extend your hands straight out while
standing erect. Your palms should touch the top of the rung at shoulder level.

Contractors should not do the following:

1.

Stand on the top step or rung of a stepladder unless the label states it is safe to do so. Most don't.
You shouldn’t stand on the top rung of a single or extension ladder. The fourth rung from the top is
the highest you should stand when working on these types of ladders. Any higher and you are likely
to lose your balance and fall.

Lean away from a ladder or overreach in any direction. Keep your weight centered between the
vertical side rails and your feet straight ahead. Never stand sideways on a ladder. If you can’t reach
your work area without overextending yourself, climb down the ladder and reposition it.

Attempt to move or reposition a ladder while you are standing on it. Never try to hop or shuffle a
ladder into a new position while you are still on it, even if it’s just a couple of inches. This may seem
convenient, but it is extremely dangerous. Take the extra time to completely descend the ladder
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5.0

51

52

5.3

6.0

6.1.1

6.1.2

6.1.3

6.1.4

before repositioning it.

Place a ladder on uneven ground or another object to reach a higher point. If the ladder isn’t tall
enough for you to safely work, either get a taller ladder or find some other means of reaching your
work area.

Tie or attach multiple ladders together to create longer sections, unless they were specifically made
to do so. Don’t use ladders for anything other than their intended purpose such as platforms or
walkways.

Use a ladder if you have to hold heavy items, work at height for extended periods of time or stand
sideways on the ladder. Ladders aren’t always the right tool for the job. Consider erecting some
scaffolding or bringing in a scissor lift to meet your needs.

Face away from the ladder when climbing down or performing work. You can’t maintain three points
of contact this way and it shifts your weight away from the angle of the ladder which can cause you
to lose your balance and fall.

PRE-CONSTRUCTION REQUIREMENTS

The Contractor shall examine all the documents and visit the site to fully inform themselves of all the
conditions and limitations applied to the work and submit a firm fixed price cost proposal for all the
work. No subsequent cost allowance will be made to the Contractor for neglect of the existing
conditions.

The Contractor shall prepare and submit a Quality Control Schedule [QCS] and Project Safety
Plan [PSP] to address the project. The QCS and PSP are intended to document the entire
project from beginning to end.

Submit a copy of a warranty for a period of six months at no cost to the Embassy signed by the
Contractor.

CONSTRUCTION REQUIREMENTS

No construction shall begin until approvals of the Pre-Construction Submittals are accepted by the
COR.

The approval of the drawings and/or materials by the Contracting Officer shall not be construed as
a complete check, but will indicate only that the general method of construction and detailing is
satisfactory. Approval of such drawings and/or materials will not relieve the Contractor of the
responsibility for any error which may exist as the Contractor shall be the responsible for the
dimensions, design, quality, adequate connections, details and satisfactory construction of all
work.

The Contractor shall be responsible for all required materials not provided by the Embassy,
equipment and personnel to manage, administer, and supervise the project. All workmanship
shall be of good quality and performed in a skillful manner as determined by the COR.

All materials and equipment incorporated into the project shall be new unless noted otherwise.
The Contractor shall transport and safeguard all materials and equipment required for
construction.
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6.1.5

6.1.6

6.1.7

6.1.8

6.1.9

6.2.0

6.2.1

6.2.2

6.2.3

6.2.4

6.2.5

Equipment and materials shall be carefully handled, properly stored, and adequately protected to
prevent damage before and during installation, in accordance with the manufacturer's
recommendations. Damaged or defective items shall be replaced. @ The contractor will be
responsible for security of all materials and equipment.

Receipt Of Materials - Shipment of equipment, materials, and supplies shall be addressed to the
Contractor - not the Embassy. The Contractor must be on hand to accept shipments; the Embassy
will not accept shipments.

The Contractor will be provided with a storage and staging area as determined by the COR. The
Contractor shall be responsible for restoring the area to its original condition at the completion of the
work. The Contractor shall be responsible for repair of any damage incurred to buildings or
pavement as a result of storage activities. The Contractor is responsible for obtaining any additional
off compound storage areas as required.

The Contractor shall at all times keep the work area free from accumulation of waste materials.
Upon completing construction, the Contractor shall remove all temporary facilities and leave the
project site in a clean and orderly condition acceptable to the COR.

The Contractor shall perform the work at the site during the Embassy's normal workday hours,
unless agreed upon with the COR.

The Contractor shall be responsible for connection of temporary utilities to existing utilities
including water and power lines. All temporary connections to local water and power lines shall be
coordinated with the COR. The Contractor shall pay all costs incurred in connecting, converting,
and transferring the utilities to the work. The Contractor shall be responsible for making connections
including providing back flow preventer devices on connections to domestic water lines, providing
transformers, and for disconnections.

At the end of each work day, or notification of a temporary stop order, the Contractor shall lower
and fixed all temporary work platforms and/or harnesses. Contractor shall notify the COR of the
temporary barricade locations. Beginning the next workday, the contractor shall remove the
temporary barricades before continuing the project.

Storm Protection - Should warnings of wind of gale force or stronger be issued, the Contractor
shall take every practicable precaution to minimize danger to person, the work and adjacent
property. Precautions shall include, but not be limited to, closing all openings, removing all loose
materials, tools and equipment from exposed locations, and other temporary work.

Cleanup - The Contractor shall keep the work area, including storage areas, free from
accumulations of waste materials on a daily basis and comply with all federal, state and local
regulations pertaining to the storage, transport and disposal of wastes. The Contractor shall not use
Embassy waste disposal facilities including garbage cans, trash piles or dumpsters.

Landscape Restoration - The surfaces of all unpaved areas disturbed by construction activities
shall be sodded with an approved grass native to the sodded area as approved by the COR.
These shall include areas which existing pavement is removed, areas where excavation takes
place, and areas where existing sod is killed or compacted by construction activities. Landscape
shrubs killed or damaged by construction activities shall be replaced with same species and size.

Utilities - the contractor’s workers can use the embassy toilet facility. Clean water for domestic use
including single phase electricity is available for use. Contractor to provide its own extension cords
and adapters

6.2.6 The Contractor work shall in accordance with U.S. codes and applicable local standards. The COR
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will review and comment on the Contractor’s submissions using the following codes and standards:

e American Society for Testing & Materials,
2003 International Building Code

7.0 DELIVERABLE SCHEDULE

7.1 The Contractor shall commence work under this contract promptly, execute the work diligently,
and achieve final completion and acceptance including final cleanup of the premises within the
period specified.

8.0 Milestones
e Pre-construction meeting..................... 3 days after issuance of contract
e  Submission of required documents......... 3 days after pre-construction meeting
o Start of WOrk......ccceevevevieeeiiiies 3 days after receipt of Notice to Proceed
o Completion........cocoviiiiiiiii 21 calendar days after receipt of Notice to
Proceed

8.1 After full completion of the project, the contractor to provide (6) six month workmanship warranty to
the embassy.

9.0 PROJECT SECURITY

9.1 The work to be performed under this contract requires that the Contractor, its employees and
sub-contractors shall be cleared by Embassy Security and submit corporate, financial and personnel
information for review by the Embassy. Information submitted by the Contractor will not be
disclosed beyond the Embassy.

9.2 The Contractor shall submit this information including construction vehicle requirements within 2 days
after Award of Contract.

9.3 The Contractor’s foreign workers shall have proper and valid working documents. A copy of
working visa/residence permit for each foreign worker shall be submitted to the COR for
security processing.

10.0 PAYMENTS

10.1 The Contractor shall provide a fixed priced lump sum proposal to the Contracting Officer, as
indicated on Price Schedule Breakdown, with the logo, name, address, phone numbers and e-
mail of the company and signed by the General Manager or legal representative, as well as
schedule of the works.

10.2  The Contractor shall submit one copy of all payment invoices, with the appropriate backup
documents to the COR. The COR will determine if the invoice is complete and proper as
submitted. The COR also will determine if billed services have been satisfactorily performed and if
expenses billed are correct. If it is determined that the amount billed is incorrect, the COR will within
seven days, request the Contractor to submit a revised invoice.

10.3  The Contractor shall specifically identify his last invoice "Final Invoice." The Final invoice shall
include the remaining payment claimed to be due under the basic contract and all modifications
issued, if any. The final invoice shall also have the Contractor's Release of Claims Certificate
attached.

END OF STATEMENT OF WORK
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